AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 CONTRACT 1D CODE PAGE | OF PAGES

1

2. AMENDMENT/MODIFICATION NO 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ, NO, 5. PROJECT NO (If appiicable)

1 09/29/2010
6 ISSUED BY 7 ADMINISTRATED BY (If ather than ftem 6)
Federal Aviation Administration
Acquisition Management Branch, ANM-52
1601 Lind Ave SW
Renton WA 98057
8. NAME AND ADDRESS OF CONTRACTOR {No, street, county, Stale and ZIP Code) [<] 9A.  AMENDMENT OF SQLICITATION NO

DTFANM-11-R-00002
9B  DATED (SEE ITEM 11)

09/23/2010
[ poA  MODIFICATION OF CONTRACT/ORDER NO

_“I0 BE COMP! FTED BY VENDOR IF NOT GOMPLETE 10B. DATED (SEE ITEM 13)
CODE FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer is |___| extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation on as amended, by one of the following methods:

{a) By completing Item 8 and 15, and retuming i copies of the amendment; (b} acknowledging receipt of this amendment on each copy of the offer
submitted; or {c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-
MENT TC BE RECEIVED AT THE PLACE DESIGNATED FOR RECEIPT OF OFFERS PRIOR TQ THE HOUR AND DATE SPECIFIED MAY RESULT

IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an cffer already submitted, such change may be made by telegram or
lefter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hours and date specified.
12, ACCOUNTING AND APPROPRIATICN DATA {If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO.
AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO  {Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT/ORDER NG IN ITEM 10A
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paving office,
I:I appropriation dafa, elc) SET FORTH IN{TEM 14,
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. GTHER {Specify type of modification and authonty)
E. IMPORTANT: Contractor |:I is not, |:| is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matfer where feasible )
PLEASE SEE PAGES 3-21 FOR A DESCRIPTION OF CHANGES.

Except as provided herein, ail terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and In full force and effect
15A. NAME AND TITLE OF SIGNER (Type or prini) 16A. NAME AND TITLE OF CONTRACTING QFFICER (Type or print)
Erlinda Williams

16B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C DATE SIGNED

BY
{Signature of person authorized fo sign) (Signature of Contracting Officer}

OME Control No. 2120-0595 {SF-30) FAA Template No. 11 {8/97})



INSTRUCTIONS
Instructions for items other than those that are self-explanatory, are as follows:

(a) ltem 1 {(Contract ID Code). [nsert the contract type
identification code that appears in the title block of the
contract being maodified.

{b) ltem 3 (Effective date).

(1) For a solicitation amendment, change order, or
administrative change, the effective date shall be the
issue date of the amendment, change order, or
administrative change.

(2) For a supplemental agreement, the effective date shall

be the date agreed to by the contracting parties.

For a modification issued as an initial or confirming
noifice of termination for the convenience of the
Government, the effective date and the modification
number of the confirming notice shall be the same as
the effective date and modification number of the initial
notice.

(4) For a modification converting a termination for default to
a termination for the convenience of the Government,
the effective date shall be the same as the effective
date of the termination for default.

(5) For a madification confirming the contracting officer's
determination of the amount due in settlement of a
contract termination, the effective date shall be the
same as the effective date of the initial decision.

ltem 6 (Issued By). Inserf the name and address of the
issuing office. If applicable, insert the appropriate
issuing office code in the code block.

ltem 8 {(Name and Address of Contractor). For
modifications to a contract or order, enter the
contractor's name, address, and code as shown in the
original con- tract or order, unless changed by this or a
previous medification.

liems 8. (Amendment of Solicitation No.- Dated). and
10, (Medificaticn of Contract/Order No.- Dated). Check
the appropriate box and in the corresponding blanks
insert the number and date of the original solicitation,
contract, or order.

(f) item 12 (Accounting and Appropriation Data). When
appropriate, indicate the impact of the modification on
each affected accounting classification by inserting one

of the following entries:

(1) Accounting classification
Net increase 3

OMB Confrol No. 2120-0595

(9)

(h)

i)

{(2) Accounting classification
Net decrease $

NOTE: If there are changes fto multiple accounting
classifications that cannot be placed in block 12, insert an
asterisk and the words "See continuation sheet."

ltem 13. Check the appropriate box to indicate the type of

maodification. Insert in the corresponding blank the authority
under which the modification is issued. Check whether or
not contractor must sign this doecument.

ltem 14 (Description of Amendment/Modification).

(1) Organize amendments or modifications under the
appropriate Uniform Contract Format (UCF) section (if
UCF used) headings from the applicable solicitation or
contract. The UCF table of contents, however, shall not
be set forth in this document.

(2) Indicate the impact of the modification on the overall

total contract price by inserting one of the following

enfries:

(i) Total contract price increased by $

(i) Total contract price decreased by

(iii) Total cantract price unchanged.
(3) State reason for modification.

{4) When removing, reinstating, or adding funds, identify
the contract items and accounting classifications.

(5) When Template 11 is used to reflect a determination by
the contraciing officer of the amount due in settiement
of a contract terminated for the convenience of the
Government, the entry in ltern 14 of the modification
may be limited to -

(i) A reference to the letter determination; and

(i) A statement of the net amount determined to be
due in settliement of the contract.

(8) Include subject matter or short iitle of solicitation/
contract where feasible.

ltem 16B. The contracting officer's signature is not required
on solicitation amendments. The contracting officer's
signature is normally affixed last on supplemental
agreements.

(SF-30) FAA Template No. 11 (Reverse) (8/97)



DTFANM-11-R-00002

PROJECT: Facilities Maintenance for the Denver, CO — TRACON/ATCT/BB
RFO NO.: DTFANM-11-R-00002
AMENDMENT NQO.: 6001

AMENDMENT NO. 0001 IS HEREBY INCORPORATED INTO SOLICITATION NO. DTFANM-11-R-00002
FOR THE FOLLOWING CHANGES:

1. PART 1 SECTION B — SUPPLIES/SERVICES & PRICE/COST —

CURRENT — TRANSITION PERIOD (NOVEMBER 22-30).

CHANGE TO — TRANSITION PERIOD (JANUARY 24-31).

2. PART I SECTION B - SUPPLIES/SERVICES & PRICE/COST —

CURRENT - SCHEDULE A — BASE PERIOD: NOVEMBER 1, 2010 TO SEPTEMBER 30, 2011.
CHANGE TO — SCHEDULE A — BASE PERIOD: FEBRUARY 1, 2010 - SEPTEMBER 30, 2011

3. PLEASE SEE ATTACHED REVISED SPECIFICATIONS FOR OPERATIONS AND PREVENTITIVE
MAINTENANCE. CHANGES: KEY PERSONNEL ARE IDENTIFIED IN SECTION 5.5, PAGE #4

4. REVISE PART I SECTION H OF RFO —

CURRENT - 3.8.2-17 (d) PROJECT MANAGER.

CHANGE TO - 3.8.2-17 (d) ON-SITE TECHNICIAN

5. PART IV SECTION L — INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS —

CURRENT - L.5 TRANSITION PERIOD BEGINNING: NOVEMBER 22, 2010 THROUGH NOVEMBER 30,
2010.

CHANGE T0 — L.5 TRANSITION PERIOD BEGINNING: NOVEMBER 22, 2010 THROUGH NOVEMBER 30,
2010.

6. PART IV SECTION L — INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS —

CURRENT - L.5 BASE YEAR BEGINNING DECEMBER 1, 2010 THROUGH SEPTEMBER 30, 2011 PLUS
FOUR 1-YEAR OPTINOS

CHANGE TO - L.5 BASE YEAR BEGINNING FEBRUARY 1, 2010 THROUGH SEPTEMBER 30, 2011 PLUS
FOUR 1-YEAR



PERFORMANCE WORK STATEMENT
ATCT /BB and TRACON / CAFE

OPERATIONS AND PREVENTIVE MAINTENANCE

1.0 SCOPE_OF WORK: The contractor shall provide ALL management, personnel,
supervision, administration, technical support, equipment, transportation, materials and repair
parts to plan, schedule, coordinate, oversee, allocate resources and perform facilities management
and maintenance of buildings, systems, and equipment at the Federal Aviation Administration
facilities as listed. Specific assignments may not be included in all areas listed below.

TERMINAL RADAR APPROACH CONTROL FACILITY (TRACON)

AIR TRAFFIC CONTROL TOWER/BASE BUILDING (ATCT/BB) / Cooling Tower at the
Denver International Airport, Denver, CO.

NOTE: Refer to Technical Exhibits #1, #2, and #3 for "Work Estimates and Frequency
Charts".

1.1 ACRONYMS: The following acronyms will be used for the putposes of this document.

AIRPORT TRAFFIC CONTROL TOWER ATCT
AIRPORT TRAFFIC CONTROL TOWER/BASE BULDING ATCT/BB
CONTRACTING OFFICER Co
CONTRACTING OFFICER’S REPRESENTATIVE COTR
CONTRACT QUALITY CONTROL CQC
CONTRACT DATA REQUIREMENTS CDR
CONTRACT DATA REQUIREMENTS DATA LIST CDRL
NOTICE OF AWARD NOA
NOTICE TO PROCEED NTP
PREFORMANCE REQUIREMENTS PR
PERFORMANCE WORK STATEMENT PWS
PREVENTIVE MAINTENANCE PM
PREVENTIVE MAINTENANCE INSPECTION PMI
QUALITY CONTROL QC
TERMINAL RADAR APPROACH CONTROL FACILITY TRACON
SENSITIVE SECURITY INFORMATION ’ SSI

2.0 BUILDINGS SYSTEMS AND FQUIPMENT: Note: Square footage figures are
approximate.

2.1 TRACON: Approximately 64,000 square feet.

Engine Generator Building (50 X 34) 1,700-sq. fi.
Environmental Support Building (142 X 52) 7.384-sq. ft.
Cafeteria-Kitchen/Dining/Serving (72 X 50) 3,600-sq. ft

Administration Wing 1* and 2™ floors (142 x 99 x2) 28,116-sq.ft.
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TRACON 1* floor (142 X 99) 14,058-sq. ft.

TRACON 2" floor (81 X 113) 9,153-sq. ft.
Observation Gallery Rm. 301 (157 X 9) 1,413-sq. ft.
Administrative Wing Mechanical Penthouse (56 X 52) 2,912-sq. ft.
Cafeteria Mechanical Penthouse (33 X 50) 1,650-sq. ft.
Exterior Plaza (105 X 54 and 34 X 38) 6,962-sq. fi.
Front Entrance (11 X 56) 616-sq. ft.

Loading Dock (39 X 36) 1,404-sq. fi.
Guard Building (12 X 20) 240-sq.ft.

TRACON EQUIPMENT AND SYSTEMS: Equipment and systems may include but are
not limited to the following equipment. Specific maintenance requirements are listed in
Technical Exhibits,

Automated Entry Gate to Include In-pavement Sensors and the Mechanical Aspects of
the Motor Driven Gate

Elevator Equipment and Systems (Passenger / Freight elevator)

Fire Alarm System, Sprinkler System (not to include hand held portable fire
extinguishers)

Kitchen Equipment

Parking lot lighting

Sanitary Sewage System and Cafe Passive Grease Trap

Storm Drainage System

Water Treatment for Boiler, Chiller, Cooling Towers

ATCT/BB.

ATCT (Approximately 11,740 square feet)

Shaft Occupied/or Equipment Space 2,916-3q. ft
{Includes elevator and stairs)

Stairwell 2,503-sq. ft.
Sub-junction Mechanical 266-sq. ft
Sub-junction Equipment/Elevator etc. 1,248-sp. Ft.
Junction Cab 850-sq. ft.
Balconies 534-sq. ft.
Junction Admin. 1,464-sq. ft.
Penthouse 338-sq. fi.
Mechanical 276-sq. fi.
Cable Access 1,319-sq.ft.

BASE BUILDING (Approximately 21,052 square feet)

First Floor:
Engine Generator area 430-sq. ft
Boiler room 480-sq. ft
Mechanical/Chiller 1,620-sq. fi
CCMS 72-sq.ft
Room 111/Fiber Optic 831-sq. ft
Uninterrupted Power Service 257-sq.ft



CCD/Fiber Optic 147-sq. ft

Telephone Batteries 73-sq. ft

Elevator Machine 50-sq. ft

Janitor 137-sq. ft

Remainder — Hallways, restrooms, etc. 1,917-sq. ft
Vent Shaft: (Separate Building AKA Cooling Tower) 966-sq. ft
Second Floor:

Electronic Equipment 1,028-sq. ft

Telephone Communications (Telco) 360-sq. ft

Admin/Breakrooms 5,136-sq. ft
Third Floor:

Admin 6,524-sq. ft
Connector/bldg-concourse link: 1,000-sq. ft

2.4 ATCT/BB EQUIPMENT AND SYSTEMS: (Includes but is not limited to the following)

Elevator Equipment and Systems (2 each Passenger Elevators)

Fire Pumps/Controller and Automatic Switch Gear System

Fire Alarm System/Sprinkler Systems/Stairway Pressurization Fan (not to
include hand held portable fire extinguishers)

Sump Pump System at Elevator

ATCT Shade Maintenance

ATCT/BB/COOLING TOWER Exterior Lighting

Sanitary Sewage System

Storm Drainage System

Water Treatment for Boiler, Chiller, Cooling Towers

3.0 HOURS OF OPERATION:

3.1 NORMAL IHOURS: The facilities will typically be in operation 24/7. The contractor
shall perform work during normal hours as approved by the CO. The contractor will generally
perform job functions, during norma! duty hours between 6:00 a.m. and 6:00 p.m. The contractor
may work, with prior approval of the CO or COTR at no additional cost to the government,
during the hours outside normal duty hours.

3.2 AFTER HOURS shall be designated as the hours between 6:00 p.m. and 6:00 a.m.
Monday through Friday.

3.3 EMERGENCY HOURS shall be designated as the hours between 6:00 p.m. Friday
evening and 6:00 a.m. Monday morning. Emergency hours shall also include the holidays as
noted below in paragraph 3.4.

34 RECOGNIZED HOLIDAYS: Recognized holidays include; New Years Day, Martin
Luther King Day, Presidents Day, Memorial Day, Independence Day, Labor Day, Columbus
Day, Veterans Day, Thanksgiving Day, and Christmas Day. If the holiday falls on Saturday, it is
observed on Friday. If the holiday falls on Sunday, it is observed on Monday. Service is required
on these days.



4.0 PERFORMANCE: The contractor shall perform to the standards in this contract. The
estimated quantities of work are listed in the Technical Exhibits: Work Estimates and Frequency
Charts. Contractor shall be responsible as the single point of contact for all issues pertaining to
the maintenance of buildings, systems, and equipment. This will include Corrective maintenance
and minor repairs incidental to accomplishing the work requirements; building and equipment
warranty, rodent control, snow removal, and refuse and recycle management described in the
Performance Work Statement.

Note: Not all specification items pertain to both the TRACON and ATCT/BASE BUILDING;
for clarification as to which do, see Technical Exhibits and Frequency Schedules.

5.0 PERSONNEL

5.1 CONTRACT MANAGER: The contractor shall provide a full time contract manager
who shall be responsible for the performance of the work. The name of this person and
alternate(s) who shall act for the contractor when the manager is absent shall be designated in
writing to the Contracting Officer and Contracting Officers Technical Representative. The
contractor shall provide telephone numbers of the contract manager and alternate(s) where these
persons may be contacted outside of normal duty hours,

52 The contract manager or alternate shall have full authority to act for the contractor on all
matters relating to the daily operation of this contract.

5.3 The contract manager or alternate shall be available during normal duty hours to meet on
the installation with Government personnel designated by the Contracting Officer to discuss

problem areas. After normal operating hours, the manager or designated alternate shall be
available within two (2) hours.

5.4 The contract manager and supervisors must be able to read, write, speak, and understand
English.

5.5 Key Personnel: Contractor shall provide at a minimum, Contract Manager and an on-site
technician, Monday through Friday, from 7:30 a.m. to 4:30 p.m.

6.0 EMPLOYEES

6.1 UNIFORMS: Contractor personnel shall present a neat appearance and be easily
recognized by a uniform. This uniform shall state the company and employee name.

6.2 STANDARDS OF CONDUCT:

a. The contractor and his employees wifl be subject to all rules and regulations relative
to entering and leaving the site.

b. All employees will be physically able to do their assigned work and shall be free of
communicable diseases.

c. Contractor's employees will not disturb papers on desks, open desk drawers, or
cabinets. Use of Government computers shall not be allowed. Neglect of duties shall



not be condoned; sleeping on duty, unreasonable delay, or failure to carry out
assigned tasks, conducting personal affairs during duty hours, or using telephone for
other than official business.

d. Contractor's employees will report fires, hazardous conditions, and items in need of
repair, such as; flickering or non-operating lights, leaky faucets/piping, toilet
stoppage, etc. to the COTR.

e. Contractor will assure that specified rooms are locked after cleaning and keys
returned to designated recipient. Keys to be checked in/out daily

f.  Contractor will assure that all articles found by employees are given to the
Contracting Officer's Representative.

g. Disorderly conduct, use of abusive or offensive language, quarreling, intimidation by
words or actions, fighting, insubordination, and participation in activities, which
interfere with efficient Government operations, shall not be condoned.

h. While on duty, employees shall not possess, sell, consume, or be under the influence
of intoxicants, drugs, or substances that produce similar effects.

i. Contractor shall not display inappropriate material in the workplace or storage closet.

J- The contractor shall ensure that personnel present a positive and professional image.
Personnel assigned shall be well dressed, courteous, and reflect an image consistent
with FAA standards.

7.0 CONFLICT OF INTEREST: The contractor shall not employ any person who is an
employee of the United States Government if the employment of that person would create a
conflict of interest. The Contractor is prohibited from hiring off duty Government Quality
Assurance Evaluators (QAE)

7.1 CONTROIL, OF CONTRACTOR EMPLOYEES: The selection, assignment,
reassignment, transfer, supervision, management, and control of contractor employees in
performance of this work statement shall be the responsibility of the contractor. However, the
contractor shall comply with the general intent and specific policies set forth in the performance
work statement and in regulations of the FAA, City and County of Denver/Denver International
Airport Authority concerning conduct of employees as referenced herein. The contractor shall
restrict the employment under the contract or remove from performance on the contract any
person who is identified as a potential threat to the health, safety, security, or operation of the
described facilities.

8.0 VEHICLE CONTROL: The contractor shall comply with directives pertaining to the
operation of company owned/privately owned vehicles on Denver International Airport (DIA)
property and Federal installations. The contractor will arrange for permits for all vehicles with the
FAA and the Denver International Airport Badging and Access Services. Proof of insurance,
registration, and current driver’s license is required for all vehicle permits. Access, storage, and
parking areas shall be confined to the areas designated at the pre-performance conference.



8.1 The contractor must possess a vehicle with proper credentials required to drive on the
DIA AOA to access the ATCT on Concourse "C". Contact Denver International Airport (DIA)

Badging and Access Services for additional information on how to acquire driving privileges,
payable fees, and training at (303) 342-4300.

9.0 SECURITY REQUIREMENTS:

9.1 DIA SECURITY REQUIREMENTS: All contractor personnel entering airport
property must contact Denver International Airport (DIA) Badging and Access Services for
information and guidance on how to acquire an airport ID badge at (303) 342-4300. The
contractor is required to comply with all security regulations and directives as identified herein
and other security requirements as are shown elsewhere in this contract.

9.2 FAA SECURITY REQUIREMENTS: The contractor and each of their employees
engaged in work under this contract shall execute and submit to the COTR the following forms;
FD-258 (Fingerprint Chart), SP-85P (Questionnaire for Public Trust Positions), [-9 (Employment
Eligibility Verification), and DOT F-1681 (Identification Card / Credential Application). The
Contracting Officer’s Technical Representative will provide these forms. Employees without
properly executed forms will not be allowed access to the job sites. The Contactor shall furnish a
list of employees by job assignment desigpation to work this contract to the COTR. The list shall
remain current and the COTR must be notified of any changes of personnel immediately.
Contractor personnel are not authorized access to any area where classified information is used,
stored, or processed with out a security guard escort. Newly initiated e-QIP (Electronic
Questionnaire for Investigation Processing) may apply.

10.0 QUALITY CONTROL:

10.1  QUALITY CONTROI PROGRAM: The contractor shall establish and maintain a
complete quality control program to assure the requirements of this contract are provided as
specified. One copy of the contractors Quality Control Plan shall be provided to the CO at the
Pre-performance conference for approval. Quality control program revisions are subject to the
approval of the Contracting Officer’s Representative. The Government wiil monitor contractor
compliance to the quality control program.

102  MINIMUM PLAN REQUIREMENTS: As a minimum, the contractor’s Quality Control
Plan (QCP) must include:

a. A copy of the letter appointing the Contract Quality Control (CQC) representative,
signed by an officer of the firm, outlining the CQC representative’s duties,
responsibilities, and authority.

b. The quality control organization in chart form showing the relationship of the quality
control organization to other elements of the firm.

c. The names and responsibilities of personnel in the quality control organization under
this contract.

d. The area of responsibility and authority of each individual in the quality control
organization.



e. The contractor’s procedure for reviewing all samples, certificates, or other submittal
documentation for contract compliance.

f.  An inspection schedule, with a matrix keyed to each specific task, showing who will
perform the work, who will inspect the work, and when inspection will be performed.
The schedule must specify areas to be inspected on either a scheduled or unscheduled
basis and titles of the individuals who shall do the inspection.

g. The procedures for documenting quality control operation, inspection, and testing,
with a copy of all forms and reports to be used for this purpose. The Contractor shall
include a submittal status log listing all submittals required by the specifications and
stating the action required by the government. The contractor shall complete the
appropriate columns of the log and name the person(s) authorized to review the
submittal.

h. A method for identifying and Correcting deficiencies and their causes in the quality
of service performed before the level of performance is unacceptable. This method
will include the quality of all services provided by contractor under this contract.

i. A file of all inspections conducted by the contractor and the Corrective action taken.
This documentation shall be made available to the government during the term of this
contract.

j. Procedures to provide accountability and safe keeping for FAA control keys and
proximity cards are required. Submit written plan to CO / COTR for approval and
implementation.

1.0 COC MEETING: On or about the pre-performance meeting and after the CQC program
is submitted, but before performance actually begins, the Contactor shall meet with the
Contacting Officer (CO) and Contracting Officer’s Representative (COTR) to discuss quality
control requirements, The purpose of the meeting will be to develop a mutual understanding
relative to details of the CQC system, including forms to be used for recording the quality control
operations, inspections, approvals, certifications, administration of the CQC system and
government surveillance. Future CQC meetings, if necessary and procedures for submission of
reports and other records will be developed at this time.

12.0. PERFORMANCE EVALUATION MEETINGS: The contract manager may be
required to meet at least weekly with the CO and/or COTR during the first month of the contract
and other times as requested by the CO and/or COTR. However, at the contractor’s request, a
meeting will be held whenever a Contract Discrepancy Report is issued. The contractor’s
manager, CO, and COTR shall sign the written minutes of these meetings.

13.00 PHYSICAL SECURITY: The contractor shall be responsible for safeguarding all
government property provided for contractor use. At the close of each work period, government
facilities, equipment, and materials shall be secured.



14.0 KEY/PROXIMITY (PROXY) CARD CONTROL: The contractor shall establish and
implement methods of ensuring that all keys/proxy cards issued to the contractor by the
government are not lost or misplaced and not to be used by unauthorized persons. No keys/proxy
cards issued by the government shall be duplicated. The contractor shall develop procedures
covering key/proxy card control that shall be included in the quality control plan. Such
procedures shall include turn-in of any issued keys by personnel who no longer require access to
locked areas.

15,0 LOSS OR DUPLICATION: The contractor shall report occurrences of lost or
duplicated keys/proxy cards immediately to the COTR.

16.0 RE-KEYING: In the event keys, other than master keys, are lost or duplicated, the
government will replace the affected lock or locks or perform re-keying. The total cost of re-
keying or the replacement of the lock or locks shall be deducted from the monthly payment due
the contractor. In the event a master key is lost or duplicated, the government will replace all
locks and keys for that system. The replacement cost will be deducted form the monthly payment
due the contractor.

17.0  PROHIBITIONS: The contractor shall prohibit the use of keys/proxy cards issued by
the government by any persons other than the contractor’s employees. The contractor shall
prohibit the opening of locked areas by the contractor’s employees to permit entrance of persons
other than contractor’s employees engaged in the performance of assigned work in those areas, or
personnel authorized entrance by the COTR/CO.

18.0 EMERGENCY SERVICES: On occasion, services may be required to support the 24/7
operation of the described facilities. If such services are perceived to be a change requiring
additional cost, the Contractor shall notify the COTR and the Contracting Officer and submit the

supporting documentation with a request for an equitable adjustment in accordance with the
CHANGES clause.

19.0 CONSERVATION OF UTILITIES: The contractor shall instruct employees in
utilities conservation practices. The contractor shall be responsible for operating under conditions
that preclude the waste of utilities, which include but are not limited to:

19.1 LIGHTS: Lights shall be used only in areas where and when work is being performed.
Light uses in controlled areas must be coordinated with the COTR.

19.2 MECHANICAL AND HVAC: Control settings for HVAC, space temperature, heating
water, and associated computer controls will not be adjusted by the contractor or contractor
employees.

19.3 WATER: Water faucets or valves shall be turned off after the required usage has been
accomplished.

20.0 ENVIRONMENTAL PROTECTION:




20.1 COMPLIANCE: The contractor shall comply with all applicable Interstate, Federal,
State, and Local laws, regulations, Denver International Airport laws, and requirements regarding
environmental protection. In the event environmental laws/regulations change during the term of
this contract, the contractor is required to comply as such laws/regulations come into effect. If
there is an increase of cost to the contractor because of these changes, the contractor shall notify
the COTR and the CO for purpose of negotiating a modification to the contract.

20.2  AIR: The contractor shall comply with applicable portions of Colorado Air Quality
Control Act in the Colorado Revised Statutes 1973, title 25, Article 70, Air Quality Control,
Repealed and Reenacted by Colorado Laws of 1979, as last amended. The contractor shall also
comply with Colorado Air Pollution Control Regulations (Code of Colorado Regulations, Part 1 —
Department of Health, Air Pollution Control Commission Reguiations, as last amended). The
contractor shall also comply with the Colorado Ambient Air Quality Standards (Code of
Colorado Regulations, Vol. 5, and Department of Health, Air Pollution Control Commission and
part 14 — Ambient Air Quality Standards, as last amended.)

20.3  WATER: The contractor shall comply with the applicable provisions of the Colorado
Water Quality Control Act {(Colorado Revised Statues, Title 25 Department of Health and Article
8 — Water Quality Control; Reenacted by Colorado Laws of 1981, as last amended). The
contractor shall also comply with Colorado Water Quality Control Regulations and Colorado
Discharge Permit system Regulations (Code of Colorado Regulations, Title 5 — Department of
Health and Chapter 1002 — Water Quality Control Commission - Articles 3-7, as last amended).

204  SOLID WASTE DISPOSAL: The contractor shall dispose of all solid wastes, garbage
and refuse at an off site solid waste disposal facility possessing the appropriate City and County
Certificate of Designation. The contractor shall comply with all Federal, State and local laws,
regulations and requirements.

20.5 HAZARDOUS AND TOXIC MATERIALS/WASTES: All materials utilized, removed,
or handled and wastes generated by the contractor, as part of this contract will comply with all
Federal, State and local laws regulations and requirements. Contractor will prevent damage to the
environment and exposure to non-contractor personnel. Materials and wastes must also be stored,
handled, transported, and disposed of according to applicable portions of the following of
Federal, State and Local laws regulations and requirements including EPA Regulations for
Hazardous Waste Management, enacted pursuant to the Resources Conservation Recovery Act as
last amended. The EPA Regulations for Toxic Substances enacted pursuant to the Toxic
Substances Control Act as last amended. The Colorado hazardous Waste Act as last amended.
Colorado Waste Facility Siting Rules, as last amended. The Colorado Hazardous Waste
Management Regulations as last amended. The Colorado Standards for Owners and Operators of
Hazardous Waste Treaiment — Storage and Disposal Facilities, as last amended. The Colorado
Hazardous Waste Notifications and Permits Rules as last amended. The Denver International
Airport Environmental Management System Maintenance of Pretreatment Devices, ES-301-2.07,
dated March 22, 2005/version 2.05

20.6 NOISE: All Equipment utilized by the contractor that produces noise levels in excess of
85 decibels, “A” weighted, must be so identified by the contractor. This equipment will be
utilized in a manner that precludes exposure of the occupants or any persons other than contractor
personnel to levels exceeding 85 decibels - “A” weighted. All noise suppression shall be IJAW
OSHA General Industry Standards — 29 CFR, Part 1910.



20.7 NOTIFICATION OF ENVIRONMENTAL SPILLS: The contractor or its agent shall
immediately report the spill or release of any substance defined as hazardous by the above laws
and regulations to the COTR and the CO. The liability for the spill or release of any such
substance rests solely with the contractor and its agent.

20.8 HAZARDOUS AND/OR TOXIC MATERIALS HANDLING: If the Contractor spills
or releases any substance into the environment, the Contactor or its agent shall immediately
report the incident to the Contracting Officer or delegated representative. The liability for the
spill or release of such substances rests solely with the Contractor and its agent. Prior to using
hazardous and toxic material, provide MSDS sheets to the COTR/CO.

21.0 GOVERNMENT OBSERVATIONS: Government personnel, other than the CO and
COTR may from time-to-time observe contractor operations. However, these personne! may not
interfere with contractor’s performance.

22.0 SAFETY REQUIREMENTS: The contractor shall:
22.1  Develop a safety plan for the protection of personnel, government facilities, and property.
22.2  Protect all furnished government property.

223  Report promptly to the CO or COTR all available facts relating to each instance of
damage to government property or injury to either contractor or government personnel within 24
hours.

22.4  In the event of an accident, take reasonable and prudent action to establish control of the
accident scene, to prevent further damage to persons or property, and preserve evidence until
released by the accident investigative authority through the CO or COTR.

22.5  Contractor shall cooperate with and assist government personnel in the conduct of
investigations.

226  The contractor shall follow safety guidelines contained in FAA Order AC 3900.21E and
the Occupational Safety and Health Administration (OSHA) regulations.

23.0 SAFETY: FAA operations in certain areas are directed towards the control and
separation of air traffic and directly affect national security. The importance of these operations
cannot be over emphasized. Interference of any kind by the Contractor, his’her employees, or
equipment, will not be tolerated. The inadvertent flipping of a switch or turning of a dial could
lead to disaster including loss of man-hours, property, and loss of human life. It is of the utmost
importance that the noise level at all air traffic control areas be kept to a minimum. The
Contractor shall not plug any of his/her power-driven equipment into any elecirical outlet on the
FAA equipment and/or racks. The Contractor employees shall cooperate with the FAA
employees in working out the best and safest methods for contract performance in FAA
equipment areas. Rooms will be unlocked only during cleaning of said room. Chemicals with
pungent smells will not be tolerated. The COTR shall approve all chemicals for odor.
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23.1  Chemical materials to the largest extend possible, shall be environmental friendly and/or
“Green” products. Coordinate the uses of these and all other products with the COTR.

240 LOST AND FOUND PROPERTY: It is the responsibility of the contractor to ensure
that all items of possible personal or monetary value found by the contractor’s employees are to
be turned in to the COTR.

25.0 COORDINATION WITH OTHER CONTRACTORS AND GOVERNMENT
EMPLOYEES: The government may undertake or award other contracts outside the scope of
this contract. It is the responsibility of the contractor to coordinate efforts for work in the areas
affected. The contractor shall notify the COTR if there is a delay from performing tasks required.

26.0 PARKING: The contractor will be provided with parking adjacent to the TRACON
Engine Generator Facility. Outlets are provided for the protection of equipment during cold
weather. Parking fees for parking on the City and County of Denver property and Denver
International Airport property are at the expense of the contractor.

27.0 GOVERNMENT FURNISHED PROPERTY AND SERVICES: The Government
will furnish to the Contractor the facilities, equipment, materials, and/or services listed below:

27.1  PROPERTY:

27.1.2 FACILITIES: The government will provide space in the TRACON (rm. 179), and Base
Building (rm. 211) for contractor administration, storage, and maintenance activity. The
contractor shall maintain these spaces in accordance with all directives for safety and cleanliness
contained in this contract. These spaces shall be used only for the purposes in support of this
contract and may not be used in any manner for personal advantage, business gain, or other
personal business of the contractor or contractor’s employees. NOTE: The government may
reassign the contractor to another space to meet the needs of the FAA.

27.1.3 STORAGE SPACE.: Storage space may be assigned to the contractor if available by the
COTR for the storage of bulk supplies and equipment that will be used in the performance of the
work. The government will not be responsible for loss and/or damage to Contractor’s stored
supplies, materials, equipment, or other personal belongings caused by fire, theft, accident, or
otherwise. Failure to keep these facilities in a clean and orderly condition may result in the loss of
use of such facilities.

27.1.4 TOOLS AND EQUIPMENT: The government shall provide five (5) cage type traps for
live trapping rabbits per requirements listed in Technical Exhibits. There are no other government
furnished tools or equipment included in this contract.

27.1.5 MATERIALS: The government will not supply any materials or supplies in support of
this contract. The contractor will provide all materials beginning with the start of the contract and
all other materials required during the contract period.

27.1.6 RECORDS, FILES, DOCUMENTS, AND WORK PAPERS: All records, files,
documents, and work papers provided by the government remain government property.
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28.0 CONTRACTOR FURNISHED ITEMS AND SERVICES

28.1 GENERAL: Except For those items or services specifically stated to be government
furnished in this Section, the contractor shall furnish everything required to perform this PWS.

282 QUALITY STANDARDS: The contractor shall perform all tasks so that once
accomplished, the standards stated in Section C are at an “Acceptable Quality Level” (AQL). The
Contractor will be responsible for correcting all deficiencies.

283  EQUIPMENT: The contractor shall furnish all equipment, materials, and tools necessary
to properly perform the work defined in this contract. All equipment shall have bumpers and
guards to prevent marking or scratching of fixtures, furnishings, or building surfaces.

284  ELECTRICAL EQUIPMENT: All electrical equipment used by the contractor shall be
UL approved. This equipment must operate using existing building electrical circuits. It shall be
the responsibility of the contractor to prevent the operation or attempted operation of electrical
equipment or combinations of equipment, which require power exceeding the capacity of existing
building electrical circuits.

28.5 SUPPLIES: The contractor shall furnish all necessary compounds, solvents, barrier
paper, tape, paper products, and brushes within the appropriate specifications. Only approved
federal specification chemicals, cleaning compounds and solvents will be used. All chemicals,
cleaning compounds and solvents shall be stenciled as to content and specification. Samples of
materials along with the appropriate MSDS’s shall be submitted to the COTR/CO for approval
prior to the commencement of the contract start date and whenever a change occurs. When a
change occurs, the new material will meet or exceed the quality of previously used items.

28.6 STORAGE: The contractor shall furnish and store all expendable material and loose
equipment within designated areas. The government will not be responsible for security of
storage areas. Any loss or damage to contractor equipment and supplies, are solely the
responsibility of the contractor. Suitable containers for storing acids, flammable, etc. with
supplemental MSDS's shall be provided by the contractor.

28.7 MATERIAL SAFETY: The contractor shall submit a schedule of contractor furnished
supplies not later than fifteen (15) days after contract award. The schedule shall include name,
chemical content, and purpose of all supplies to the used. The contractor shall also submit
Hazardous Material Identification in the form of Material Safety Data Sheets (MSDS) that will
meet the requirement of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313.
The submittal will also include a Material Safety Data Log, which shall be maintained on site and
available for review upon request of the COTR.

28.8 SPECIAL REQUIREMENTS: The contractor shall furnish protective clothing, gloves,
boots, Personnel Protective Equipment, and chemical goggles for employees required under
OSHA.

29.0 SUBMITTALS
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29.1  The contractor shall submit not later than five (5) working days after contract award, a
Work Schedule containing all requirements of the scope of work and the scheduled dates and
times, each requirement will be performed. As a minimum, the Work Schedule must contain:

292 A management and operational plan to reflect planning, scheduling, and allocation of
TesOurces.

293  Systems to receive, record, respond to, and track all service calls, trouble calls, or other
operational problem calls.

294 A system of record keeping sufficient to accomplish the functions and provide
comprehensive, timely, and accurate reports to the COTR for approval. These reports will be
submitted monthly to COTR for quality control.

29.5 A system and chart for tracking maintenance and repair records of all scheduled
Preventative Maintenance (PM) and nonscheduled maintenance and repairs of each facility’s
equipment and systems.

29.6 A list of all contractor-furnished equipment, including electrical appliances to be used in
this project.

30.0 PREVENTIVE MAINTENANCE: A preventive maintenance program for the building
equipment and systems must be submitted to the COTR monthly. The items on which PM will be
performed are identified in Technical Exhibits along with a description of work to be performed
and the frequency at which work will be performed.

30.1  Upon approval of the PM work schedule, the contractor shall submit within fourteen (14)
working days, an overall PM schedule for the base award yvear and each subsequent option year
of the contract. Any item for which the frequency is less than annually shall be clearly identified
and included in the PM program schedule.

30.2 The contractor shall is responsible for maintaining PM records for each item of
equipment or system. All records shall reflect what maintenance was performed and the date
completed. The contractor shall update and maintain the PM and history files by the 10th (tenth)
of each month. All PM records shall be turned over to the COTR no later than fifteen (15)
calendar days after contract termination or completion, whichever is first.

303  The contractor shall submit a monthly report indicating the PM work performed on each
item, deferred maintenance (with justification for deferral), and deficiencies noted to the COTR
not later than ten (10) working days after the end of each month.

31.0 QUALITY CONTROL: The contractor shall provide an updated QC plan at the pre-
performance conference. The contractor shall provide an updated QC plan at the contract start-up.
The contractor shall update the plan as changes occur during the contract performance period.

31.1  The contractor shall provide a submittal log at the pre-performance conference. The log

shall include a list of all submittals required under this contract, the submission date,
approval/disapproval date, and the current status as a minimum.
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31.2  The contractor shall submit a Physical Security Plan to inciude key/proxy card control
procedures not later and fifteen (15) days after contract award. This plan shall include, as a
minimum, the contractor plan to safeguard FAA facilities from unauthorized access.

31.3  The contractor shall submit a detailed Employee list not later than seven (7) days after
contract award. (The detailed Employee List shall contain name, social security number, address,
wage classification, drug test date and results, and background check date and results)

31.4  The contractor shall submit a sample format for the Service Call Log with the proposal.
The format shall include as a minimum, date and time of call, equipment location and problem
reported, and the name and phone number of the person reporting the problem. The format shall
also include the date and time the equipment was returned to service, summary of repairs to
include material used, and the name of the individual responsible for the repair.

31.5 The contractor shall submit a preliminary safety plan at the pre-performance conference.
The contractor shall submit his updated safety plan at the contract start date and update the plan
throughout the performance period as needed to the COTR/CO.

31.6  The contractor shall submit Hazardous Material Identification in the form of Material
Safety Data sheets in sufficient number to meet requirements on 29 CFR 1910.1200(g) and the
latest version of Federal Standard No. 313 and Material Safety Data Sheet Log that shall be
maintained on site and available for review by the COTR.

32.0 OPERATIONS AND MAINTENANCE:

321 OPERATIONS MANAGEMENT GENERAL: The contractor shall provide trained staff
to manage, operate, and maintain the facilities. Including supervision, labor, materials, supplies,
repair parts, tools, equipment, and vehicles to accomplish the work required under this contact.
The contractor shall plan, schedule, coordinate for an effective and economical operation,
maintenance, and repair of the facilities as specified.

32.2  The contractor shall develop and implement a system to receive record, respond to, and
track all service calls, trouble calls, or other operational problems.

323  The contractor is responsible for all facets of managing contractor activities. These
include estimating, planning, scheduling, budgeting, controlling, record keeping of all costs and
manpower associated with contract activities, including contractor procurement functions.

324  The contractor shall develop and maintain a level of record keeping sufficient to
accomplish the above functions. The contractor shall provide comprehensive, timely, and
accurate reports to the government for review and/or approval as requested. The specifics of the
data collection and preparation are left to the contractor. Activities, functions and reports either
directly or indirectly in support of this contract are subject to audits. Officials of the Federal
Aviation Administration or the General Accounting Office may perform these audits. Accounting
and reporting procedures shall be in accordance with generally accepted accounting principles.

32.5  The contractor will provide the CO and COTR with a copy of subcontracts entered into in

connection with the requirements of this contract, such as an elevator service contract with
ThyssenKrupp. The government reserves the right to reject any subcontractor determined
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unacceptable under appropriate procedures in accordance with the Acquisition Management
System

32.6  All mechanical, electrical, plumbing, central vacuum systems, TRACON raised floor
Leak Detection Systems, TRACON Kitchen duct hood cleaning, sanitary drains, elevator sump
pumps, storm drains, and utility systems shall be operated in accordance with current energy
conservation requirements. All systems will be maintained at an acceptable level throughout the
contract performance period. The contractor is responsible for performing all maintenance and
repairs as necessary 24/7, 365 days per year basis, to include emergency callback service.

32.7  The contractor is not responsible for operation, maintenance, or repair of computers, lab
equipment, and mail handling equipment, office furniture, and office machines or personally
owned appliances.

32.8  The contractor shall report daily to the COTR the status of any major equipment or
system failure or non-operational status during the workday. Elevator, security, and fire alarm
system malfunctions must be reported immediately to the COTR.

33.0 MAINTENANCY AND REPAIR RESPONSIBILITIES

33.1 PREVENTIVE MAINTENANCE: Preventive maintenance shall include a
comprehensive program to regularly maintain equipment and systems to ensure proper operation
of the equipment and systems. This program will include but not be limited to regularly scheduled
inspection, testing, cleaning, lubrication, and adjustment, and other expendables. Preventive
maintenance will also include calibration, replacement of water filters, and other expendable
parts. A list of the systems to be maintained and the responsibilities of the contractor for each
item is found in Technical Exhibits.

33.2 PREVENTIVE MAINTENANCE INSPECTION: PMI is the care and servicing of
equipment JAW manufactures’ maintenance specifications for the purpose of retaining the
equipment in a serviceable condition. This inspection includes checks for proper operation,
detection, and Correction of eminent failures before either they occur or before they develop into
major defect. PMI will also include but not be limited to lubrication, adjustments, calibration,
interior cleaning, and replacement of worn or deteriorated parts.

333 PREVENTIVE MAINTENANCE PROGRAM: The PM program shall include but is not
limited to the specific items and tasks listed in Technical Exhibits. It will also include a schedule
for submittal of progress reports, and directions for maintenance personnel to complete each item
of maintenance. This program will be submitted to the CO no later than fifteen (15) days after
contract award.

334 PREVENTIVE MAINTENANCE RECOTRDS: The contractor shall be responsible for
maintaining PM records for each item listed on the schedule. The records will reflect the specifics
of maintenance performed, scheduled and completion dates, and the names of personnel effecting
the maintenance. The contractor shall update the PM records and history files within ten days of
the month following the maintenance. These records shall be made available to the COTR upon
request. All PM records shall become government property and shall be turned over to the
government no later than fifteen (15) days after contract completion or termination.
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33.5 SCHEDULE: The contractor shall submit an annual schedule for the accomplishment of
all PMs. The schedule will include the name of each item, the date for PM, and the location of the
equipment. The schedule shall be in two parts: TRACON and ATCT/BB. Each part shall be
provided to the COTR. The schedule will include but is not limited to all items listed in Technical
Exhibits.

33.6 RESTRICTIONS AND COMPLIANCE: The COTR will be notified in advance when
PM or maintenance requires the opening, dismantling, or shutdown of any equipment or system.
When this work requires a licensed or certified technician (i.e. fire alarm system), the contractor
will ensure that personnel are properly licensed or certified and shall provide proof to the COTR
upon request. Visual inspections shall be included on the PM list. Equipment that is scheduled for
PM less than annually (i.e. every two (2) years etc.) shall be included in the PM schedule. All
building equipment and systems shall be maintained IAW manufacture’s recommendation,
manufacture’s technical manual, manufacture’s operator’s manual, or in their absence, the FAA
handbook and recommendations shall be followed. All Maintenance and repairs must be
accomplished by experienced and, when necessary, properly licensed and/or certified personnel.

337 RESPONSIBILITY: The contractor shall be responsible for correcting all deficiencies
identified during PM inspections.

340 REPAIRS: The contractor shall be responsible for repairs to equipment and systems
outside the schedule for PM. These repairs will include but not be limited to water leaks, roof
leaks, inoperative hose bibs/faucets, drain stoppages, inoperative electrical outlets, light switches,
lights and other items as deemed necessary by the COTR. The exception to this is items that have
a pre-existing maintenance/service contract, are under warranty, or guarantee.

34.1 SERVICE CALLS: Service calls are identified as a reported malfunction or maintenance
problem in TRACON and ATCT/BB facilities. Service calls are divided into three categories;
they are emergency, urgent, and routine calls.

342 EMERGENCY CAILLS: These are calls reported by authorized personnel on any
equipment or system failure that poses a life-threatening situation. Calls will also include any
situation that threatens or endangers mission critical activities. Any work considered by the
COTR to be an emergency shall be treated such by the contractor.

34.2.1 RESPONSE TIME: The contractor shall respond to emergencies within fifteen (15)
minutes between 7:30 a.m. to 4:30 p.m. During other times, the contractor shall respond within
two (2) hours. In either case, the contractor will remain on duty until the repairs are completed or
the emergency is terminated.

343 URGENT CALLS: These are reports by authorized personnel of problems that interrupt
or adversely impact non-critical FAA operations.

34.3.1 RESPONSE TIME: The contractor will respond to urgent calls within two (2) hours
between 7:30 a.m. to 4:30 p.m., and within two (2) hours during other times when directed by the
COTR.

344 ROUTINE CALLS: Routine calls are calls that are not emergency or urgent calls.
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34.4.1 RESPONSE TIME: The contractor will respond to routine calls within four (4) hours,
between 7:30 a.m. to 4:30 p.m.

34.5 COMPLETION OF SERVICE CALLS: The contractor will notify the COTR immediately
if any service call cannot be completed within a reasonable time due to circumstances beyond the
control of the contractor. A reasonable time will be four (4) hours for Emergencies, six (6) hours
for urgent calls and eight (8) hours for routine calls. The contractor will provide the COTR with
the time and date Corrective action will be completed. NOTE: Emergency calls will be worked
to completion or relief of the emergency situation. Personnel will leave an emergency call if the

situation becomes hazardous or if directed by responding emergency personnel (fire, police,
HAZMAT, efc.).

34.6 SERVICE CALL LOG: The contractor shall maintain a service call log in sufficient
detail to enable the COTR to determine whether services are completed. The service call log shall
be made available for inspection at the request of the CO or COTR.

35.0 BUILDING REPAJR AND ALTERATION INCIDENTAL TO MAINTENANCE:
The contractor shall be responsible for all repair work incidental to performing maintenance
under this contract. This will include but not be limited to service calls to repair or correct
deficiencies beyond the reasonable expectation that the contractor could have prevented the
occurrence through PM. It will include the repairs affected due to unexpected failure of
equipment or systems. It will not include repairs made to equipment or systems caused by
contractor negligence or unsound maintenance practices.

35.1 Labor and material costs for work other than normal maintenance will be separately
priced per task. A work order shall be reviewed and approved with the COTR prior to proceeding
with the work. Reference paragraph 36.0 in this section.

36.0 WORK ORDER: All work orders shall describe the work to be performed, time for
completion, and total cost of the project. The work order wili itemize all cost of each repair or
alteration and is to be submitted to the COTR for review and approval. The COTR shall certify
that proposed work is within the general scope of the contract. The contractor will include the
following statement on all work orders presented to the COTR for evaluation:

“I certify that the work described herein in incidental to maintenance under this contract and is
within the general scope of the contract.”

The contractor will also provide a place for the COTR’s signature and date for the certification of
the work order.

36.1  The contractor shall provide with each work order a written cost estimate. This estimate
will contain the cost of repair parts, estimated hours to perform the work, subcontractor’s
estimated invoice, and hourly rates for each task. The contractor shall present invoices and/or
receipts to support cosis of materials and parts. Actual cost of materials shall be supported by
written dated receipts to be reviewed by the COTR prior to acceptance for payment under this
contract. The COTR may require that three (3) quotes shall be available for review by the COTR
and CQ prior to commencement.
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362 Work on any work order shall not commence until the contractor and COTR have
reached agreement on the level of effort, type, and quantity of materials required, and labor hours
required completing the work. At that time, the CO will issue a notice to proceed (NTP) to the
contractor.

363  When the estimated total cost of a work order exceeds one-thousand ($1,000), the COTR
shall be notified prior to notice to proceed (NTP). Three (3) quotes shall be available for review
by the COTR and the CO, prior to commencement.

36.4  The contractor shall notify the COTR forty eight (48) hours in advance of any work that
would be disruptive to building occupants or interfere with building operations. This will include
but not be limited to temporary outages of utility services, café passive grease trap disposal,
elevator maintenance, and fire protection systems.

36.5 When necessary, the contractor shall remove and replace any furniture obstructing
reasonable access to work areas. All work shall be done with a minimum of interference to

government operations or personnel.

36.6 The government reserves the right to furnish parts, materials, and labor, or any
combination of, for any particular work order.

36.7 The contractor shall present invoices and/or receipts to support costs of materials and
parts. Documents shall be reviewed by the COTR prior to acceptance for payment under this
contract,

370 ELEVATOR MAINTENANCE / INSPECTION:

37.1 The contractor shall provide all necessary supervision, escort duties, and manpower to assist
ThyssenKrupp Elevator Technicians to maintain all passenger and freight elevators.

38.0 REFUSE REMOVAL /DISPOSAL:

NOTE: This task is NOT in the scope of this Performance Work Statement

38.1 ATCI/BB: The contractor shall ensure the refuse from the ATCT/BB is removed to the
refuse removal point located in the base of Concourse C.

39.0 SNOW REMOVAL:

NOTE: This task is NOT in the scope of this Performance Work Statement

40.0 RODENT AND INSECT CONTROL:

40.1  The contractor shall provide all necessary supervision, escort duties, and manpower to
assist Rodent and Insect Control Technicians.
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41.0 ROOF GUTTER, DOWNSPOUT, AND STORM DRAINS: The contractor shall
inspect roofs, gutters, down spouts, plaza/dock drains and storm drains for unrestricted drainage
and flow as established in Technical Exhibits.

42.0 SANITARY DRAINS: The contractor shall inspect all sanitary drains, piping, and traps
for non- restricted flow as established in Technical Exhibits. Sluggish drains shall be cleaned with
a rotary cleaning device. Contact the COTR prior to cleaning as to prevent noxious fumes from
affecting the facility operations. Periodic or monthly treatment of environmentally safe and/or
“Green” chemicals to facilitate non-restricted flow or eliminate obnoxious odors may be used.
Prior COTR approval and MSDS documentation is required.

43.0 LIGHTS AND LIGHT FIXTURES: The contractor shall replace all burned out lights

bulbs, tubes, PCB’s, wiring, and ballasts. Light fixtures shall be kept free of dirt, dead insects,
and other foreign matter.

440 ATCT CAB WINDOW SHADES: The coordination of repair and maintenance for the
ATCT Cab window shades shall occur between the hours of 6:00 a.m. to 4:30 p.m., or other times
as deemed by the COTR that are least intrusive to Air Traffic Controller Specialists. Cleaning of
the ATCT Cab window shades, IAW mfr., shall occur between 1:00 a.m. to 4:00 a.m., or other
times as deemed by the COTR that are least intrusive to Air Traffic Controller Specialists.

450  KITCHEN: The contractor shall maintain/repair all kitchen appliances, dishwasher,
refrigeration units, freezer units, Fire Protection System, drains, grease trap, lighting, exhaust duct
hood cleaning, stoves/ovens and any appliance, system, or apparatus associated with the kitchen
IAW the technical exhibit,

46.0 PARKING LOT:

NOTE: This task is NOT in the scope of this Performance Work Statement

47.0 CARPLET TILES: The contractor shall replace damaged, worn, or soiled carpet tiles
(GIFM) as requested by the COTR.

48.0 WATER TREATMENT FOR BOILER, CHILLER, AND COOLING TOWERS:

48.1. The contractor shall be responsible for maintaining the condenser water system. Condenser
water system shall be clean, free of biological contamination (algae/bacteria), and free of scale
deposits in the cooling towers, pipes, pumps and chilier tubes. The contractor shall perform bi-
weekly tests on the condenser water system and log the results of said tests.

48.2. The contractor shall be responsible for maintenance of the Heating and Chilled water
‘closed loop’ system. This system shall be checked quarterly for proper chemical balance and the
results provided to the COTR. Closed Loop system will be maintained to the degree to prevent
scale or other buildup from degrading the performance of boilers and chillers. The contractor
shall perform bi-weekly tests on the condenser water system and log the results of said tests.
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49.0 SECURITY SYSTEM MAINTENANCE:

49.1  The FAA currently has a maintenance contract the covers the repairs of Security Systems
at the TRACON, ATCT/BB, and TOC via Johnson Control Inc. The contractor shall provide all
necessary supervision, escort duties, and manpower to assist JCI contractors to maintain all
security systems. These include intrusion detection systems, card access systems, and monitoring
camera systems.

50.0 FIRE SPRINKT.ER DRY /WET SYSTEMS, FIRE ALARM PANELS.

50.1 The contractor shall provide all necessary supervision, escort duties, and manpower 1o
assist Fire System Technicians to maintain all Fire associated systems.

51.0 REDUCTION IN PAYMENT:

51.1 Upon receipt of written notification by the CO regarding nonconformance of contractual
services, the contractor will be given twenty-four (24) hours to provide the required Corrective
action. At the end of this period, the Government may have such work done by others, with cost
(s) chargeable to the contractor and deducted from his/her monthly payment.

51.2  Repeated failures to perform work as required by the specifications and contract
documents may result in termination of the contract.
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